STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 23

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

05/ 28/ 03
04-0T0424
04- SON-37-6.0

Bl D

SUMMARY

I'N SONOVA COUNTY 3.2 KM EAST OF
TOLAY CREEK AT THE SONOVA CREEK
BRI DGE

CONSTRUCT VI EW AREA

FUND TOTAL HA4S2 500, 000
ENG NEERS EST 458, 000. 00
RAS
Bl D TOTAL Bl DDER | D
464, 103. 64 5
488, 724. 23 3
496, 710. 00 4
509, 059. 00 7
523, 057. 00 8

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 6, 103. 64

DEPARTMENT

OF TRANSPORTATI ON Bl D245
PACE 1
05/ 29/ 03

CONTRACT CODE 'K '

42 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

840
PERCENT OVER EST 1.33

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TR COUNTY | NCORPORATED

2475 STOCKTON ST
NAPA CA 94559

O C JONES AND SONS | NC

1520 FOURTH ST
BERKELEY CA 94710

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
MAGE CRA AND GHI LOTTI I NC

555 DUBAO S ST
SAN RAFAEL CA 94901
GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

707 226-6117
00721636
707 226-5271

SB PREF CLAI MED
FAX
510 526-3424

00759729
510 526- 0990

CC PREF CLAI MED
FAX
831 724-1011

00000089
831 768-4021

CC PREF CLAI MED
FAX
415 459- 8640

00226767
415 459-2065

CC PREF CLAI MED
FAX
415 454-7011

00132128
415 454-8376

CC PREF CLAI MED
FAX

3. 0%



04-0T0424

04- SON- 37- 6

05/ 28/ 03
6 559, 680. 00
7 569, 000. 00
8 688, 545. 00

YERBA BUENA ENG NEERI NG AND
CONSTRUCTI ON | NC

1485 BAYSHORE BLVD STE 256
SAN FRANCI SCO CA 94124

W R FORDE ASSCCI ATES

984 HENSLEY STREET
RI CHMOND CA 94801

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

415 467-2339
00659757
FAX 415 467-9441

510 215-9338
00814744
FAX 510 215-9867

707 258-6261
00676166
FAX 707 258-1240

Bl D245
PACE 2
05/ 29/ 03

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED



04-0T0424
04- SON-37-6
05/ 28/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

05/ 29/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AHLBORN FENCE AND STEEL
1350 A Al RPORT BLVD
SANTA RCSA CA 95403

FARVWEST SAFETY
226 N MAIN ST
LODI CA 92540

HANFORD ARC
23195 MAFFEI RD
SONOVA CA 95476

REED AND GRAHAM | NC
26 LI GHT SKY CT
SACRAMENTO CA 95828

STRI PI NG GRAPHI CS
1364 N MCDOWELL ST STE 12
PETALUVA CA 94954

| TEM5 32 THRU 35

ITEM5S 6, 7 AND 25 THRU 28

| TEM5 15, 17 AND 18

ITEMS 1, 11, 14, 17 AND 30

| TEM5 36 THRU 38



04-0T0424 Bl D245

04- SON-37-6 PAGE 4

05/ 28/ 03 05/ 29/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AHLBORN FENCE CO FENCI NG
SANTA ROSA CA
FARWEST SAFETY | NC ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS
LODI CA
HANFORD ARC LANDSCAPI NG
SONOVA CA
LONELL SUPPLY PRI ME COAT
PRUNEDALE CA
MAHER COVPANY BUI LDl NG WORK AND STRUCTURAL REI NFORCED CONCRETE
VALLEJO CA
STRI PI NG GRAPHI CS STRI PI NG
PETALUVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AHLBORN FENCE FENCI NG
SANTA ROSA CA
COLEMAN STEEL REBAR
W NDSOR CA
HANFORD ARC H GHWAY PLANTI NG AND FI BER ROLLS
SONOVA CA
SCHOTKA CONSTRUCTI ON M SCELLANEQUS SI GNS

AVERI CAN CANYON CA
CONTI NUED ON NEXT PAGE



04-0T0424
04- SON-37-6
05/ 28/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

05/ 29/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STRI PI NG GRAPHI CS
PETALUVA CA

Bl DDER | D NAME AND ADDRESS

PAVEMENT STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AHLBORN FENCE
SANTA RCSA CA

BRUCE ENTERPRI SES
NOVATO CA

HANFORD ARC
SONOVA CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

CHAI'N LI NK FENCE

PAVEMENT STRI PI NG

H GHWAY PLANTI NG

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

AHLBORN FENCE
SANTA RCSA CA

HANFORD ARC
SONOVA CA

HARRI S SALI NAS REBAR
LI VERMORE CA

ROSS VALLEY COVPANY
SONOVA CA

FENCI NG

LANDSCAPI NG

REBAR

BUI LDI NG WORK



04-0T0424
04- SON-37-6
05/ 28/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

05/ 29/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AHLBORN FENCE
SANTA ROSA CA

ANTRAK CORPORATI ON
SACRAMENTO CA

GORDEN N BALL I NC
ALAMO CA

HANFORD ARC
SONOVA CA

LAWRENCE CONSTRUCTI ON
SAN PABLO CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

SHEPARDS STEEL
SQUTH SAN FRANCI SCO CA

STRI PI NG GRAPHI CS
PETALUVA CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

GRI NDI NG

GRADI NG AND PAVI NG

LANDSCAPI NG

TEMPORARY FENCI NG

SI GNS

REBAR

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUBURN FENCE AND STEEL
SANTA ROSA CA

DAVID L NI EVAN
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

| TEM5 32 THRU 35

PROJECT MANAGEMENT ( PARTI AL)



04-0T0424
04- SON-37-6
05/ 28/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

05/ 29/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 HANFORD ARC
SONOVA CA

Bl DDER | D NAME AND ADDRESS

| TEM5 15, 17 AND 18

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL FENCE
SACRAMENTO CA 95822

THOVAS AND PRATT
PI NOLE CA 94564

FENCE

WATER POLLUTI ON CONTROL PROGRAM AND WATER POLLUTI ON CONTROL



04-0T0424 Bl D245

04- SON-37-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 071325 TEMPORARY FENCE ( TYPE ESA) M 420 14. 00 5, 880. 00

2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 000. 00* 1, 000. 00

PROGRAM

3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 1, 500. 00* 1, 500. 00

4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4,200. 00 4, 200. 00

5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 4, 000. 00 4, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 735. 00* 735. 00

7 152390 RELOCATE ROADSI DE SI GN EA 1 200. 00 200. 00

8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 110 32.00 3, 520. 00

9 190101 ROADWAY EXCAVATI ON VB 270 36. 60 9, 882. 00
10 192001 STRUCTURE EXCAVATI ON VB 700 34. 00 23,800. 00
11 031315 GECSYNTHETI C REI NFORCED EMBANKMENT M 440 9.10 4, 004. 00
12 198001 | MPORTED BORROW VB 83 50. 60 4,199. 80
13 198009 | MPORTED BORROW ( LI GHTWEI GHT AGCREGATE) VB 470 83.71 39,343.70
14 198200 SUBGRADE ENHANCEMENT FABRI C MR 2,300 3.32 7,636. 00
15 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 39, 117. 00* 39, 117. 00
16 (S) 031316 ERCSI ON CONTRCL ( NETTI NG MR 150 17.50 2,625.00
17 (S) 203021 FI BER ROLLS M 124 14. 71 1,824.04
18 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 68, 500. 00* 68, 500. 00
19 250401 CLASS 4 AGCGREGATE SUBBASE VB 730 56. 75 41, 427.50
20 260201 CLASS 2 AGGREGATE BASE VB 450 56. 75 25,537.50
21 390102 ASPHALT CONCRETE (TYPE A) TONN 260 69. 00 17, 940. 00
22 395001 LI QU D ASPHALT, SC-70 (PRI ME COAT) TONN 2 300. 00 600. 00
23 049395 STRUCTURAL REI NFORCED CONCRETE LS LUWVP SUM 62, 500. 00* 62, 500. 00
24 510526 M NOR CONCRETE ( BACKFI LL) VB 3 250. 00 750. 00
25 562002 METAL ( BARRI ER MOUNTED SI GN) KG 28 33. 60 940. 80
26 566011 ROADSI DE SI GN - ONE POST EA 3 210. 00 630. 00
27 566012 ROADSI DE SI GN - TWO POST EA 2 420. 00 840. 00
28 031317 I NSTALL | NTERPRETI VE SI GN EA 1 420. 00 420. 00
29 641134 450 MM PLASTI C PI PE M 11 150. 00 1, 650. 00
30 681990 FILTER FABRI C %24 320 9.92 3,174.40
31 031318 450 MM PLASTI C FLARED END SECTI ON EA 2 200. 00 400. 00
32 031319 COVPCSI TE RAIL AND REDWOOD POST FENCE M 170 85. 00 14, 450. 00
33 (S) 800382 CHAI'N LI NK FENCE (TYPE CL-0. 9, M 58 73.50 4, 263. 00

VI NYL- CLAD)

34 (S) 031320 3.7 M CHAIN LI NK GATE (TYPE CL-0.9) EA 1 650. 00 650. 00
35 839523 BARRI ER POST EA 2 787.50 1,575. 00
36 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 390 4.20 1,638. 00



04-0T0424 Bl D245

04- SON-37-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG %24 11 81. 90 900. 90
38 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 5 80. 00 400. 00
39 031321 I NSTALL BENCH EA 3 150. 00 450. 00
40 994650 BUI LDI NG WORK LS LUWVP SUM 46, 000. 00* 46, 000. 00
41 994901 TRASH RECEPTACLE EA 3 1, 000. 00 3, 000. 00
42 999990 MOBI LI ZATI ON LS LUVP SUM 12, 000. 00* 12, 000. 00

TOTAL 464, 103. 64



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

WWWWWWwwWww
OCO~NOOR~WN

04-0T0424
04- SON-37-6
05/ 28/ 03

65, 000.

250.
55, 190.
140.
32.
200.
400.
400.
250.

235.
81.
69.

620.

750.

78.
80.
400.

00*

80

SUMMARY

700.
57, 200.
300.
14.
250.
275.
400.
169.

760.
82.
70.

620.

750.

78.
80.
400.

OF

00*

REMA/

NI NG BI DDERS
FOURTH

Bl D AMOUNT
17.00 7140
900. 00* 900
2, 600. 00* 2600
2,200. 00 2200
3, 500. 00 3500
550. 00* 550
625. 00 625
55. 00 6050
66. 00 17820
44. 00 30800
11.00 4840
98. 00 8134
80. 00 37600
1.00 2300
38, 250. 00* 38250
25.00 3750
15. 00 1860
65, 000. 00* 65000
47.00 34310
94. 00 42300
77.00 20020
400. 00 800
63, 300. 00* 63300
400. 00 1200
14. 00 392
200. 00 600
300. 00 600
400. 00 400
205. 00 2255
1.60 512
500. 00 1000
81. 00 13770
70. 00 4060
620. 00 620
750. 00 1500
3. 00 1170
46. 00 506
45. 00 225
600. 00 1800

Bl D245
PAGE 10
05/ 29/ 03
FI FTH
Bl D AMOUNT
8. 00 3360
500. 00* 500
1, 500. 00* 1500
1, 500. 00 1500
3, 500. 00 3500
2, 500. 00* 2500
200. 00 200
20. 00 2200
35. 00 9450
35. 00 24500
4.00 1760
19. 00 1577
60. 00 28200
1.20 2760
38, 500. 00* 38500
7.50 1125
16. 50 2046
65, 000. 00* 65000
75. 00 54750
80. 00 36000
78. 00 20280
1, 000. 00 2000
70, 000. 00* 70000
500. 00 1500
15. 00 420
250. 00 750
275. 00 550
450. 00 450
50. 00 550
1.50 480
140. 00 280
81. 00 13770
70. 00 4060
620. 00 620
750. 00 1500
4.00 1560
78. 00 858
80. 00 400
250. 00 750



04- 0T0424
04- SON- 37- 6 SUMMARY OF REMAINING BIDDERS
05/ 28/ 03
------------------------------- e EE e PP e e EPERERPERE
SECOND | THI RD | FOURTH |
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
_____________________________________________________________________________________________ |
60, 000. 00* 60000. 00| 51, 000. 00* 51000. 00| 78, 000. 00* 78000. 00
400. 00 1200. 00| 1, 200. 00 3600. 00| 600. 00 1800. 00
48, 800. 00* 48800. 00| 43, 600. 00* 43600. 00| 4, 000. 00* 4000. 00
488, 724. 23 496, 710. 00 509, 059. 00

Bl D245

PAGE 11
05/ 29/ 03
FI FTH
BI D ANOUNT
67, 551. 00* 67551. 00
600. 00 1800. 00
52, 000. 00* 52000. 00
523, 057. 00



04-0T0424 Bl D245

04- SON-37-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
05/ 28/ 03 05/ 29/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 10. 00 4200. 00 8. 00 3360. 00 8.00 3360. 00

2 1, 000. 00~ 1000. 00 1, 500. 00~ 1500. 00 10, 600. 00* 10600. 00

3 1, 000. 00* 1000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00

4 100. 00 100. 00 3, 500. 00 3500. 00 2,500. 00 2500. 00

5 100. 00 100. 00 10, 000. 00 10000. 00 2,500. 00 2500. 00

6 1, 000. 00~ 1000. 00 700. 00* 700. 00 2, 000. 00* 2000. 00

7 200. 00 200. 00 200. 00 200. 00 200. 00 200. 00

8 40. 00 4400. 00 15. 00 1650. 00 33. 00 3630. 00

9 100. 00 27000. 00 165. 00 44550. 00 51. 00 13770. 00
10 40. 00 28000. 00 145. 00 101500. 00 45. 00 31500. 00
11 3.00 1320. 00 3.00 1320. 00 20. 00 8800. 00
12 40. 00 3320. 00 25. 00 2075. 00 125. 00 10375. 00
13 75. 00 35250. 00 65. 00 30550. 00 128. 00 60160. 00
14 2.00 4600. 00 1.00 2300. 00 7.00 16100. 00
15 50, 000. 00* 50000. 00 38, 350. 00* 38350. 00 45, 000. 00* 45000. 00
16 6. 00 900. 00 3. 00 450. 00 10. 00 1500. 00
17 20. 00 2480. 00 16. 50 2046. 00 20. 00 2480. 00
18 45, 000. 00* 45000. 00 65, 295. 00* 65295. 00 70, 000. 00* 70000. 00
19 50. 00 36500. 00 32.00 23360. 00 69. 00 50370. 00
20 50. 00 22500. 00 44. 00 19800. 00 72.00 32400. 00
21 100. 00 26000. 00 70. 00 18200. 00 110. 00 28600. 00
22 500. 00 1000. 00 750. 00 1500. 00 2, 000. 00 4000. 00
23 110, 000. 00* 110000. 00 57, 160. 00* 57160. 00 125, 000. 00* 125000. 00
24 400. 00 1200. 00 150. 00 450. 00 4,600. 00 13800. 00
25 20. 00 560. 00 32.00 896. 00 40. 00 1120. 00
26 300. 00 900. 00 200. 00 600. 00 200. 00 600. 00
27 350. 00 700. 00 400. 00 800. 00 400. 00 800. 00
28 500. 00 500. 00 400. 00 400. 00 400. 00 400. 00
29 200. 00 2200. 00 85. 00 935. 00 320. 00 3520. 00
30 1.00 320. 00 1.50 480. 00 15. 00 4800. 00
31 100. 00 200. 00 150. 00 300. 00 1, 200. 00 2400. 00
32 80. 00 13600. 00 81. 00 13770. 00 150. 00 25500. 00
33 55. 00 3190. 00 70. 00 4060. 00 60. 00 3480. 00
34 1, 000. 00 1000. 00 620. 00 620. 00 1, 000. 00 1000. 00
35 500. 00 1000. 00 750. 00 1500. 00 300. 00 600. 00
36 4.00 1560. 00 4.00 1560. 00 17.00 6630. 00
37 80. 00 880. 00 78. 00 858. 00 75. 00 825. 00
38 100. 00 500. 00 80. 00 400. 00 35. 00 175. 00
39 1, 000. 00 3000. 00 500. 00 1500. 00 2,100. 00 6300. 00




04- 0T0424
04- SON- 37- 6 SUMMARY OF REMAI N
05/ 28/ 03
------------------------------- | <o
SI XTH | SEVENTH |
Bl D AMOUNT | Bl D AMOUNT |
66, 000. 00* 66000. 00| 76, 559. 00* 76559. 00
500. 00 1500. 00| 850. 00 2550. 00|
55, 000. 00* 55000. 00| 21, 396. 00* 21396. 00
559, 680. 00 569, 000. 00

N G

69000. 00
5250. 00
7500. 00

69, 000. 00*
1, 750. 00
7,500. 00*

688, 545. 00

Bl D245
PACGE 13
05/ 29/ 03



